SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 145 CONTRACT ID : R -33950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06807 ADDITIONAL LUMP LUMP
2 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-01015 CLEARING AND GRUBBING LUMP LUMP
14 201-02255 TREE 18 IN., REMOVE 10.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-01066 HYDRO DEMOLITION 3,522.000 SYS
17 202-01845 CONDUIT, REMOVE 390.000 LET
18 202-02240 PAVEMENT REMOVAL 1,299.000 SYS
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51368 SLOPEWALL, REMOVE 178.000 SYS
22 202-51822 BRIDGE DECK OVERLAY, REMOVE 2,582.000 SYS
23 202-82069 UNDERPASS CIRCUITRY, REMOVE LUMP LUMP
24 202-91707 LIGHT FIXTURE AND CONDUIT, REMOVE 12.000 EACH
25 202-91840 FENCE, CHAIN. LINK, REMOVE 240.000 LET
26 202-93741 GUARDRAIL, END TREATMENT, REMOVE 6.000 EACH
27 202-94810 CURB TURNOUT, REMOVE 4.000 EACH
28 202-94954 BARRIER WALL, CONCRETE, REMOVE 138.000 LET
29 202-96133 PIPE, REMOVE 42.000 LET
30 203-02000 EXCAVATION, COMMON 715.000 CYSs
31 203-02070 BORROW 70.000 CYs
32 203-08607 LINEAR GRADING 2,950.000 LET
33 205-12108 STORM WATER MANAGEMENT BUDGET 149,965.000 DOL
34 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
35 207-08262 SUBGRADE TREATMENT, TYPE I 98.000 SYS
36 207-09935 SUBGRADE TREATMENT, TYPE IC 655.000 SYS
37 211-02050 B BORROW 77.000 CYsS
38 211-06467 AGGREGATE FOR END BENT BACKFILL 152.000 CYs
39 211-09264 STRUCTURE BACKFILL, TYPE 1 194.000 CYs
40 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 156.000 CYs
41 301-07448 COMPACTED AGGREGATE NO. 53 BASE 18.000 TON
42 302-07455 DENSE GRADED SUBBASE 218.000 CYsS
43 303-01180 COMPACTED AGGREGATE NO. 53 7,244.000 TON
44 303-07449 COMPACTED AGGREGATE NO. 73 632.000 TON
45 304-07491 HMA PATCHING, TYPE C 360.000 TON
46 304-07491 HMA PATCHING, TYPE C 265.000 TON
47 304-07783 HMA PATCHING, TYPE D 5,685.000 TON
48 306-08034 MILLING, ASPHALT, 1 1/2 IN. 339,583.000 SYS
49 306-08036 MILLING, ASPHALT, 2 IN. 119,143.000 SYS
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50 306-08037 MILLING, ASPHALT, 3 IN. 3,447.000 SYs
51 306-08038 MILLING, ASPHALT, 4 IN. 32,511.000 SYS
52 306-08041 MILLING, PCCP 3,450.000 SYS
53 306-08043 MILLING, TRANSITION 58,264.000 SYS
54 306-08159 MILLING, ASPHALT 368,239.000 SYs
55 306-08432 MILLING, APPROACH 250.000 SYs
56 306-10163 MILLING ASPHALT, 2 1/2 IN 2,710.000 SYS
57 401-06264 PROFILOGRAPH, HMA LUMP LUMP
58 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,119.000 TON
59  401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 46,398.000 TON
60 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 4,609.000 TON
61 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 27,127.000 TON
62 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 4,471.000 TON
63 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 42,197.000 TON
64 401-10258 JOINT ADHESIVE, SURFACE 649,925.000 LFT
65 401-10259 JOINT ADHESIVE, INTERMEDIATE 320,871.000 LFT
66 401-11785 LIQUID ASPHALT SEALANT 957,305.000 LFT
67 406-05520 ASPHALT FOR TACK COAT 243.600 TON
68 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 10,800.000 TON
69 410-09530 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm - SMA 25,034.000 TON
70 410-11777 QC/OA-HMA, 4, 76, SURFACE, 12.5 mm - SMA 381.000 TON
71 503-05240 D-1 CONTRACTION JOINT 2,710.000 LFT
72 503-05310 TERMINAL JOINT 1,964.000 LFT
73 506-06333 PCCP PATCHING, FULL DEPTH 375.000 SYS
74 506-06333 PCCP PATCHING, FULL DEPTH 3,333.000 SYS
75 507-07482 CRACKS IN PCCP, ROUT AND SEAL 320.000 LFT
76 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 7.000 EACH
77 601-02241 GUARDRAIL, REMOVE 4,763.000 LET
78 601-05999 CURVED TERMINAL END 10.000 EACH
79 601-92948 GUARDRAIL, ADJUST HEIGHT 6,883.000 LFT
80 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
81 601-94690 GUARDRAIL, END TREATMENT, MS 2.000 EACH
82 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 4,337.500 LFT
83 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 350.000 LET
84 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 137.550 LFT
85 602-01064 CONCRETE BARRIER 136.000 LET
86 602-06729 BARRIER, DELINEATOR 40.000 EACH
87 603-06040 FENCE, FARM FIELD, 47 IN. 200.000 LFT
88 603-06045 FENCE, CHAIN LINK, 48 IN. 240.000 LFT
89 605-06095 CURB, INTEGRAL B CONCRETE 73.000 LFT
90 605-06105 CURB, INTEGRAL CONCRETE, MODIFIED 20.000 LFT
91 606-07484 MILLED HMA CORRUGATIONS 202,151.000 LET
92 607-06175 GUTTER, CONCRETE, A 16.000 LFT
93 609-06262 REINFORCED CONCRETE BRIDGE APPROACH, 14 IN. 1,098.000 SYS
94 610-07788 HMA FOR APPROACHES, TYPE D 21.000 TON
95 616-02320 GEOTEXTILES 1,004.000 SYS
96 616-05688 RIPRAP, CLASS 1 65.000 TON
97 616-05689 RIPRAP, CLASS 2 107.000 TON
98 616-06405 RIPRAP, REVETMENT 318.000 TON
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99 616-51367 SLOPEWALL, CONCRETE, 4 IN. 182.000 SYS
100 616-93772 INSPECTION HOLE 36.000 EACH
101 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
102 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
103 619-11051 CLEAN STEEL BRIDGE, QP-1, BRIDGE NO. LUMP LUMP
104 619-11051 CLEAN STEEL BRIDGE, QP-1, BRIDGE NO. LUMP LUMP
105 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
106 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
107 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
108 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
109 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
110 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
111 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 9.000 EACH
112 621-02770 EROSION CONTROL BLANKET 12.000 SYS
113 621-03787 SEED MIXTURE D 30.000 LBS
114 621-06545 FERTILIZER 1.000 TON
115 621-06553 SEED MIXTURE R 438.000 LBS
116 621-06559 MULCHED SEEDING R 162.000 SYS
117 621-06565 MULCHING MATERIAL 4.000 TON
118 621-06567 WATER 1.700 kGAL
119 621-06574 SODDING 528.000 SYS
120 628-09403 FIELD OFFICE, C 16.000 MOS
121 628-11729 CELLULAR TELEPHONE, TYPE A 8.000 EACH
122 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
123 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
124 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 128.000 MOS
125 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
126 628-11977 COMPUTER SYSTEM 3.000 EACH
127 702-04325 TEMPORARY SHORING LUMP LUMP
128 702-04325 TEMPORARY SHORING LUMP LUMP
129 702-51005 CONCRETE, A, SUBSTRUCTURE 10.600 CYs
130 702-51863 FIELD DRILLED HOLE IN CONCRETE 224.000 EACH
131 702-92857 CONCRETE, C, SUBSTRUCTURE 13.700 CYS
132 703-06029 REINFORCING BARS, EPOXY COATED 384,062.000 LBS
133 703-08247 EMBEDDED GALVANIC ANODE 558.000 EACH
134 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,390.000 EACH
135 704-51002 CONCRETE, C, SUPERSTRUCTURE 952.100 CYsS
136 706-11601 RAILING, CONCRETE FT 117.400 CYs
137 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
138 708-01112 GROUT, NON-SHRINK 0.200 CYs
139 708-51813 PNEUMATICALLY PLACED MORTAR 4,156.000 SET
140 708-51814 WELDED STEEL WIRE FABRIC 841.000 SET
141 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
142 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
143 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
144 709-51821 SURFACE SEAL LUMP LUMP
145 709-51821 SURFACE SEAL LUMP LUMP
146 709-51821 SURFACE SEAL LUMP LUMP
147 709-51821 SURFACE SEAL LUMP LUMP
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148 711-51038 STRUCTURAL STEEL LUMP LUMP
149 711-51038 STRUCTURAL STEEL LUMP LUMP
150 711-51864 DRILLED HOLE 288.000 EACH
151 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
152 711-95291 JACKING AND SUPPORTING, STEEL BEAMS LUMP LUMP
153 711-96800 STUD SHEAR CONNECTORS 400.000 EACH
154 715-01354 CLEAN EXISTING PIPE 8,895.000 LET
155 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 64,607.000 LFT
156 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 9,836.000 LEFT
157 715-05407 PIPE, END BENT DRAIN, 6 IN. 369.000 LEFT
158 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 3,420.000 LET
159 715-06358 CONCRETE ANCHOR, 78 IN. 1.000 EACH
160 715-07536 CONCRETE ANCHOR, MIN. AREA 12.9 SFT 4.000 EACH
161 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 26.000 TON
162 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
163 715-11740 PIPE, TYPE 1, DEFORMED, MIN. AREA 24.0 SFT 23.000 LET
164 718-06526 HMA FOR UNDERDRAINS 7,308.000 TON
165 718-06528 OUTLET PROTECTOR, 1 162.000 EACH
166 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 6,500.000 LEFT
167 718-52610 AGGREGATE FOR UNDERDRAINS 5,822.000 CYS
168 718-99153 GEOTEXTILES FOR UNDERDRAIN 44,095.000 SYS
169 720-01355 INLET, CLEAN EXISTING 8.000 EACH
170 720-44000 CASTING, ADJUST TO GRADE 87.000 EACH
171 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,452.000 SET
172 722-51842 BRIDGE DECK OVERLAY 5,380.000 SYS
173 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 84.000 CYs
174 722-60824 SURFACE MILLING 8,200.000 SYS
175 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 72.000 LET
176 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 464.000 LET
177 725-10245 PERPETUATION, EXISTING PIPE 3.000 EACH
178 725-11021 LINER PIPE, THERMOPLASTIC, DEFORMED, 13.5-16.0 SFT 630.000 LEFT
179 725-11039 LINER PIPE, THERMOPLASTIC, CIRCULAR, 19.6-19.7 SFT 248.000 LEFT
180 725-11860 PIPE LINER CURED-IN-PLACE 19.6 SFT 273.000 LET
181 726-92406 BEARING ASSEMBLY ELASTOMERIC 36.000 EACH
182 727-90308 EPOXY INJECTION, CRACK PREPARATION 219.000 LFT
183 727-90309 EPOXY INJECTION, EPOXY MATERIAL 42.000 GAL
184 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
185 801-03290 CONSTRUCTION SIGN, C 36.000 EACH
186 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
187 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 455,574.000 LET
188 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 44,154.000 LEFT
189 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. 145,600.000 LEFT
190 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
191 801-06640 CONSTRUCTION SIGN, A 186.000 EACH
192 801-06645 CONSTRUCTION SIGN, B 38.000 EACH
193 801-06710 FLASHING ARROW SIGN 1,480.000 DAY
194 801-06775 MAINTAINING TRAFFIC LUMP LUMP
195 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH

196 801-07118 BARRICADE, III-A 228.000 LEFT
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197 801-07119 BARRICADE, III-B 116.000 LFT
198 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,560.000 LET
199 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 800.000 LET
200 801-11598 ARIES FIELD PROCESSOR FOR PCMS 8.000 EACH
201 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 17.000 EACH
202 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 16.000 EACH
203 802-11843 SIGN SHEET WITH SPEED DISPLAY 12.000 EACH
204 805-95518 CONDUIT, FLEXIBLE, 2 IN. 160.000 LET
205 807-02426 WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 420.000 LET
206 807-03745 WIRE, XHHW, NO. 4 COPPER, IN TRENCH, 1/C 120.000 LET
207 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 630.000 LET
208 808-06716 LINE, REMOVE 426,290.000 LET
209 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
210 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 3,480.000 LET
211 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 159,280.000 LET
212 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 161,967.000 LET
213 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 24,091.000 LET
214 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 953.000 LET
215 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 310.000 LET
216 808-10047 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 830.000 LET
217 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 66.000 LET
218 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 75,086.000 LFT
219 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 1,360.000 LET
220 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 2,980.000 LET
221 808-11484 LINE, MULTI-COMPONENT, DOTTED, WHITE, 5 IN. 1,440.000 LET
222 808-12032 GROOVING FOR PAVEMENT MARKINGS 375,629.000 LET
223 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4,376.000 EACH

224 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4,346.000 EACH



